PUNJAB POLICE HOUSING CORPORATION LTD.

POLICE COMPLEX, PHASE-VII, SAS NAGAR.
TEL. NO.4080111, 4080112 & FAX No.4080107

CORRIGENDUM

Due to administrative reasons, tender called vide **Short e-Tender Notice No.21/2019-20 DATED 13.01.2020** is re-scheduled as under:-

Sr. No	Name of Work	i) Estimated Cost ii) Earnest Money	Time Limit (in months)
140		iii)Processing Fee	(III IIIOII(IIS)
		iv)Tender Form Cost	
1	Construction of Remaining Portion of 'F' Type	i)Rs.91.08 lacs	12
1	Police Station Building at Chamkaur Sahib,	ii) Rs.1.82 lacs	12
	District Ropar.	iii)Rs.5900/-	
		iv)Rs.2360/-	
2	Construction of Remaining Portion of 'F' Type	i)Rs.92.30 lacs	12
	Police Station Building at Nangal, District Ropar.	ii) Rs.1.85 lacs	
		iii)Rs.5900/-	
		iv)Rs.2360/-	
3	Construction of Remaining Portion of 'F' Type	i)Rs.91.00 lacs	12
	Police Station Building at Sadar Morinda, District	ii) Rs.1.82 lacs	
	Ropar.	iii)Rs.5900/-	
		iv)Rs.2360/-	
5	Construction of Remaining Portion of 'F' Type	i)Rs.90.67 lacs	12
	Police Station Building at Payal.	ii) Rs.1.81 lacs	
		iii)Rs.5900/-	
		iv)Rs.2360/-	
7	Construction of Remaining Portion of 'F' Type	i)Rs.90.28 lacs	12
	Police Station Building at Jalandhar Cantt.	ii) Rs.1.81 lacs	
		iii)Rs.5900/-	
		iv)Rs.2360/-	
8	Construction of Remaining Portion of 'F' Type	i)Rs.90.23 lacs	12
	Police Station Building at Sadar Jalandhar.	ii) Rs.1.80 lacs	
		iii)Rs.5900/-	
		iv)Rs.2360/-	
9	Construction of Remaining Portion of 'F' Type	i)Rs.90.58 lacs	12
	Police Station Building at Bhogpur, Jalandhar	ii) Rs.1.81 lacs	
	Rural.	iii)Rs.5900/-	
4.0		iv)Rs.2360/-	
10	Construction of Remaining Portion of 'F' Type	i)Rs.90.58 lacs	12
	Police Station Building at Phillaur.	ii) Rs.1.81 lacs	
		iii)Rs.5900/-	
		iv)Rs.2360/-	

11	Construction of Remaining Portion of 'F' Type	i)Rs.91.71 lacs	12
	Police Station Building at Banga, District SBS	ii) Rs.1.83 lacs	
	Nagar.	iii)Rs.5900/-	
		iv)Rs.2360/-	
12	Construction of Remaining Portion of 'F' Type	i)Rs.90.82 lacs	12
	Police Station Building at City Kapurthala.	ii) Rs.1.81 lacs	
		iii)Rs.5900/-	
		iv)Rs.2360/-	
13	Construction of Remaining Portion of 'F' Type	i)Rs.90.55 lacs	12
	Police Station Building at Majitha, District Tarn	ii) Rs.1.81 lacs	
	Taran.	iii)Rs.5900/-	
		iv)Rs.2360/-	
14	Construction of Remaining Portion of 'F' Type	i)Rs.92.42 lacs	12
	Police Station Building at Hazipur, District	ii) Rs.1.85 lacs	
	Hoshiarpur.	iii)Rs.5900/-	
		iv)Rs.2360/-	
15	Construction of Remaining Portion of 'F' Type	i)Rs.91.06 lacs	12
	Police Station Building at Gardiwala, District	ii) Rs.1.82 lacs	
	Hoshiarpur.	iii)Rs.5900/-	
		iv)Rs.2360/-	
16	Construction of Rest Room with attached Toilet	i)Rs.7.30 lacs	05
	for Women Police Personnel at Police Station	ii) Rs.0.15 lacs	
	Mehna District Moga.	iii)Rs.861/-	
		iv)Rs.590/-	

-	Period of Sale of Bid Document	Upto 10.02.2020 Time 10:00 Hrs.
-	Last Date of Bid Submission	10.02.2020 Time 11:00 Hrs.
-	Date & Time of Opening of Technical Bid	11.02.2020 Time 11:00 Hrs.

The other terms & conditions remains the same. For further information, please log on to www.eproc.punjab.gov.in

CHIEF ENGINEER(C) FOR MANAGING DIRECTOR