PUNJAB POLICE HOUSING CORPORATION LTD.

POLICE COMPLEX, PHASE-VII, SAS NAGAR.
TEL. NO.4080111, 4080112 & FAX No.4080107

CORRIGENDUM03

Due to administrative reasons, tender called vide Short e-Tender No.23/2025-26 dated 08.08.2025 is re-scheduled as under:-

Sr. No	Name of Work	i) Estimated Cost ii) Earnest Money iii)Processing Fee iv)Tender Form Cost	Time Limit (in months)
7.	Construction of 20 Nos. Cells for 60 Prisoners Near Factory at Central Jail, Ludhiana.	i) Rs.344.06 lacs ii) Rs.6.88 lacs iii) Rs.5900/- iv) Rs.2360/-	12
8.	Construction of 20 Nos. Cells for 20 Prisoners Near Hospital at Central Jail, Ludhiana.	i) Rs.247.65 lacs ii) Rs.4.95 lacs iii) Rs.5900/- iv) Rs.2360/-	12
17	Construction of 02 Nos. Barracks (Double Storey) for 44 Persons at each floor at New District Jail, Nabha.	i) Rs.462.34 lacs ii) Rs.9.24 Lacs iii) Rs.5900/- iv) Rs.2360/-	14
18.	Construction of Police Post Building at Jandiala, District Jalandhar.	i)Rs.149.45 lacs ii) Rs.2.99 lacs iii) Rs.5900/- iv) Rs.2360/-	09
21.	Construction of 03 Nos. Double Storey Barracks for 200 Persons Each (100 Persons on Each Floor) alongwith Separate Toilet Block at Central Jail, Ludhiana (Group-III).	i) Rs.979.14 lacs ii)Rs.19.58 Lacs iii) Rs.5900/- iv) Rs.5900/-	18

-	Period of Sale of Bid Document	Upto 23.09.2025 Time 10:00 Hrs.
-	Last Date of Bid Submission	23.09.2025 Time 11:00 Hrs.
-	Date & Time of Opening of Technical Bid	24.09.2025 Time 11:00 Hrs.

The other terms & conditions remains the same. For further information, please log on to

www.eproc.punjab.gov.in

CHIEF ENGINEER FOR MANAGING DIRECTOR

10=