

PUNJAB POLICE HOUSING CORPORATION LTD.
POLICE COMPLEX, PHASE-VII, SAS NAGAR.

CORRIGENDUM

Due to administrative reasons, tender called vide Short e-Tender No. 61/2025-26 dated 02.03.2026 is re-scheduled as under:-

| Sr. No | Name of Work | i) Estimated Cost ii) Earnest Money iii) Processing Fee iv) Tender Form Cost | Time Limit (in months) |
|---------------|---|---|-----------------------------------|
| 1. | Construction of Room for Security Check at Central Jail Amritsar. | i) Rs.8.36 lacs ii) Rs.0.17 lacs iii) Rs.1000/- iv) Rs.1770/- | 03 |
| 2. | Construction of Peshi Waiting Sheds at Central Jail Amritsar. | i) Rs.33.07 lacs ii) Rs.0.66 lacs iii) Rs.3307/- iv) Rs.1770/- | 04 |
| 3. | Renovation / Upgradation of Hospital Building at Central Jail Amritsar. | i) Rs.13.68 lacs ii) Rs.0.27 lacs iii) Rs.1368/- iv) Rs.1770/- | 04 |
| 4. | Renovation / Upgradation of Langer Hall, Hospital & Bathroom at Central Jail Ferozepur. | i) Rs.67.76 lacs ii) Rs.1.36 lacs iii) Rs.6776/- iv) Rs.1770/- | 06 |
| 9. | Construction of 02 Nos Watching Towers at Borstal Jail Ludhiana. | i) Rs.36.71 lacs ii) Rs.0.73 lacs iii) Rs.3671/- iv) Rs.1770/- | 06 |
| 11. | Renovation / Upgradation of Toilets and Bathrooms at Central Jail Ludhiana. | i) Rs.113.06 lacs ii) Rs.2.26 lacs iii) Rs.10000/- iv) Rs.2360/- | 06 |

| | | |
|---|---|---------------------------------|
| - | Period of Sale of Bid Document | Upto 22.06.2026 Time 10:00 Hrs. |
| - | Last Date of Bid Submission | 22.06.2026 Time 11:00 Hrs. |
| - | Date & Time of Opening of Technical Bid | 23.06.2026 Time 11:00 Hrs. |

The other terms & conditions remains the same. For further information, please log on to www.eproc.punjab.gov.in

CHIEF ENGINEER
FOR MANAGING DIRECTOR