

I/24204/2026

**PUNJAB POLICE HOUSING CORPORATION LTD.**  
**POLICE COMPLEX, PHASE-VII, SAS NAGAR.**

**CORRIGENDUM**

Due to administrative reasons, tender called vide Short e-Tender No.59/2025-26 dated 16.02.2026 is re-scheduled as under:-

<b>Sr. No</b>	<b>Name of Work</b>	<b>i) Estimated Cost ii) Earnest Money iii) Processing Fee iv) Tender Form Cost</b>	<b>Time Limit (in months)</b>
2.	Repair of Washrooms and Toilet Blocks of Barrack No.3/3 and 3/6 in Barrack No.3 at Central Jail Amritsar.	i) Rs.20.48 lacs ii) Rs.0.41 lacs iii) Rs.2048/- iv) Rs.1770/-	04
3.	Construction of Additional Wall 15'-0" High with Concertina Wire & 2 Nos High Security Cells at Central Jail Hoshiarpur.	i) Rs.23.85 lacs ii) Rs.0.48 lacs iii) Rs.2385/- iv) Rs.1770/-	04

-	Period of Sale of Bid Document	Upto 22.06.2026 Time 10:00 Hrs.
-	Last Date of Bid Submission	22.06.2026 Time 11:00 Hrs.
-	Date & Time of Opening of Technical Bid	23.06.2026 Time 11:00 Hrs.

The other terms & conditions remains the same. For further information, please log on to [www.eproc.punjab.gov.in](http://www.eproc.punjab.gov.in)

**CHIEF ENGINEER**  
**FOR MANAGING DIRECTOR**