

**PUNJAB POLICE HOUSING CORPORATION LTD.
POLICE COMPLEX, PHASE-VII, SAS NAGAR.**

CORRIGENDUM

Due to administrative reasons, tender called vide Short e-Tender No.59/2025-26 dated 16.02.2026 is re-scheduled as under:-

Sr. No	Name of Work	i) Estimated Cost ii) Earnest Money iii) Processing Fee iv) Tender Form Cost	Time Limit (in months)
2.	Repair of Washrooms and Toilet Blocks of Barrack No.3/3 and 3/6 in Barrack No.3 at Central Jail Amritsar.	i) Rs.20.48 lacs ii) Rs.0.41 lacs iii) Rs.2048/- iv) Rs.1770/-	04
3.	Construction of Additional Wall 15'-0" High with Concertina Wire & 2 Nos High Security Cells at Central Jail Hoshiarpur.	i) Rs.23.85 lacs ii) Rs.0.48 lacs iii) Rs.2385/- iv) Rs.1770/-	04
-	Period of Sale of Bid Document	Upto 15.06.2026 Time 10:00 Hrs.	
-	Last Date of Bid Submission	15.06.2026 Time 11:00 Hrs.	
-	Date & Time of Opening of Technical Bid	16.06.2026 Time 11:00 Hrs.	

The other terms & conditions remains the same. For further information, please log on to www.eproc.punjab.gov.in

**CHIEF ENGINEER
FOR MANAGING DIRECTOR**