

**PUNJAB POLICE HOUSING CORPORATION LTD.  
POLICE COMPLEX, PHASE-VII, SAS NAGAR.**

**CORRIGENDUM**

Due to administrative reasons, tender called vide Short e-Tender No. 61/2025-26 dated 02.03.2026 is re-scheduled as under:-

<b>Sr. No</b>	<b>Name of Work</b>	<b>i) Estimated Cost ii) Earnest Money iii) Processing Fee iv) Tender Form Cost</b>	<b>Time Limit (in months)</b>
1.	Construction of Room for Security Check at Central Jail Amritsar.	i) Rs.8.36 lacs ii) Rs.0.17 lacs iii) Rs.1000/- iv) Rs.1770/-	03
2.	Construction of Peshi Waiting Sheds at Central Jail Amritsar.	i) Rs.33.07 lacs ii) Rs.0.66 lacs iii) Rs.3307/- iv) Rs.1770/-	04
3.	Renovation / Upgradation of Hospital Building at Central Jail Amritsar.	i) Rs.13.68 lacs ii) Rs.0.27 lacs iii) Rs.1368/- iv) Rs.1770/-	04
4.	Renovation / Upgradation of Langer Hall, Hospital & Bathroom at Central Jail Ferozepur.	i) Rs.67.76 lacs ii) Rs.1.36 lacs iii) Rs.6776/- iv) Rs.1770/-	06
9.	Construction of 02 Nos Watching Towers at Borstal Jail Ludhiana.	i) Rs.36.71 lacs ii) Rs.0.73 lacs iii) Rs.3671/- iv) Rs.1770/-	06
11.	Renovation / Upgradation of Toilets and Bathrooms at Central Jail Ludhiana.	i) Rs.113.06 lacs ii) Rs.2.26 lacs iii) Rs.10000/- iv) Rs.2360/-	06

-	Period of Sale of Bid Document	Upto 15.06.2026 Time 10:00 Hrs.
-	Last Date of Bid Submission	15.06.2026 Time 11:00 Hrs.
-	Date & Time of Opening of Technical Bid	16.06.2026 Time 11:00 Hrs.

The other terms & conditions remains the same. For further information, please log on to [www.eproc.punjab.gov.in](http://www.eproc.punjab.gov.in)

**CHIEF ENGINEER  
FOR MANAGING DIRECTOR**