

**PUNJAB POLICE HOUSING CORPORATION LTD.
POLICE COMPLEX, PHASE-VII, SAS NAGAR.**

CORRIGENDUM

Due to administrative reasons, tender called vide Short e-Tender No.64/2025-26 DATED 24.03.2026 is re-scheduled as under:-

| Sr. No. | Name of Work | i) Estimated Cost ii) Earnest Money iii) Processing Fee iv) Tender Form Cost | Time Limit (in months) |
|----------------|---|---|-----------------------------------|
| 2 | Construction of Cell Block alongwith Toilet for 3 Transgender Prisoner at Central Jail, Ludhiana. | i) Rs.37.54 lacs ii) Rs.0.75 lacs iii) Rs.3754/- iv) Rs.1770/- | 06 |
| 3 | Construction of Cell Block alongwith Toilet for 3 Transgender Prisoner at New District Jail, Nabha. | i) Rs.37.94 lacs ii) Rs.0.76 lacs iii) Rs.3794/- iv) Rs.1770/- | 06 |

| | | |
|------|---|---------------------------------|
| i) | Start Date of Down Loading | Upto 15.06.2026 Time 10:00 Hrs. |
| ii) | Last Date of Bid Submission | 15.06.2026 Time 11:00 Hrs. |
| iii) | Date & Time of Opening of Technical Bid | 16.06.2026 Time 11:00 Hrs. |

The other terms & conditions remains the same. For further information, please log on to www.eproc.punjab.gov.in

**CHIEF ENGINEER
FOR MANAGING DIRECTOR**