

I/24287/2026

PUNJAB POLICE HOUSING CORPORATION LTD.**POLICE COMPLEX, PHASE-VII, SAS NAGAR.****CORRIGENDUM**

Due to administrative reasons, tender called vide Short e-Tender No.46/2025-26 dated 23.12.2025 is re-scheduled as under:-

Sr. No	Name of Work	i) Estimated Cost ii) Earnest Money iii) Processing Fee iv) Tender Form Cost	Time Limit (in months)
1	Special Repair of MT Store & Garrage, MT Brach (MHC Room & Driver Room) Dhobi Room, Horse Stable at Police Lines, Jalandhar.	i) Rs.19.10 lacs ii) Rs.0.38 Lacs iii) Rs.1910/- iv) Rs.1770/-	04
3	Special Repair of Kot, Quarter Guard Room and Home Guard Kot, Magazine Room 1 & 2 at Police Lines, Jalandhar.	i) Rs.29.77 lacs ii) Rs.0.60 Lacs iii) Rs.2977/- iv) Rs.1770/-	04
7	Construction of Collecting Tank of Sewerage at PAP Campus Jalandhar.	i) Rs.44.01 lacs ii) Rs.0.88 Lacs iii) Rs.4401/- iv) Rs.1770/-	04
8	Construction of Rain Water Harvesting System at PAP Campus Jalandhar.	i) Rs.21.87 lacs ii) Rs.0.44 Lacs iii) Rs.2187/- iv) Rs.1770/-	04
11	Special Repair of 24 Nos Quarters at Police Station Chamkaur Sahib, District Ropar.	i) Rs.66.00 lacs ii) Rs.1.32 Lacs iii) Rs.6600/- iv) Rs.1770/-	05

-	Period of Sale of Bid Document	Upto 13.07.2026 Time 10:00 Hrs.
-	Last Date of Bid Submission	13.07.2026 Time 11:00 Hrs.
-	Date & Time of Opening of Technical Bid	14.07.2026 Time 11:00 Hrs.

The other terms & conditions remains the same. For further information, please log on to **www.eproc.punjab.gov.in**

-
-
-
CHIEF ENGINEER

FOR MANAGING DIRECTOR