

PUNJAB POLICE HOUSING CORPORATION LTD.
POLICE COMPLEX, PHASE-VII, SAS NAGAR.

CORRIGENDUM

Due to administrative reasons, tender called vide Short e-Tender No.61/2025-26 dated 02.03.2026 is re-scheduled as under:-

Sr. No	Name of Work	i) Estimated Cost ii) Earnest Money iii) Processing Fee iv) Tender Form Cost	Time Limit (in months)
1.	Construction of Room for Security Check at Central Jail Amritsar.	i) Rs.8.36 lacs ii) Rs.0.17 lacs iii) Rs.1000/- iv) Rs.1770/-	03
2.	Construction of Peshi Waiting Sheds at Central Jail Amritsar.	i) Rs.33.07 lacs ii) Rs.0.66 lacs iii) Rs.3307/- iv) Rs.1770/-	04
3.	Renovation / Upgradation of Hospital Building at Central Jail Amritsar.	i) Rs.13.68 lacs ii) Rs.0.27 lacs iii) Rs.1368/- iv) Rs.1770/-	04
4.	Renovation / Upgradation of Langer Hall, Hospital & Bathroom at Central Jail Ferozepur.	i) Rs.67.76 lacs ii) Rs.1.36 lacs iii) Rs.6776/- iv) Rs.1770/-	06
9.	Construction of 02 Nos Watching Towers at Borstal Jail Ludhiana.	i) Rs.36.71 lacs ii) Rs.0.73 lacs iii) Rs.3671/- iv) Rs.1770/-	06
11.	Renovation / Upgradation of Toilets and Bathrooms at Central Jail Ludhiana.	i) Rs.113.06 lacs ii) Rs.2.26 lacs iii) Rs.10000/- iv) Rs.2360/-	06

-	Period of Sale of Bid Document	Upto 26.08.2026 Time 10:00 Hrs.
-	Last Date of Bid Submission	26.08.2026 Time 11:00 Hrs.
-	Date & Time of Opening of Technical Bid	27.08.2026 Time 11:00 Hrs.

The other terms & conditions remains the same. For further information, please log on to **www.eproc.punjab.gov.in**

CHIEF ENGINEER
FOR MANAGING DIRECTOR