

I/24575/2026

PUNJAB POLICE HOUSING CORPORATION LTD.
POLICE COMPLEX, PHASE-VII, SAS NAGAR.

CORRIGENDUM

Due to administrative reasons, tender called vide Short e-Tender No.57/2025-26 dated 09.02.2026 is re-scheduled as under:-

Sr. No	Name of Work	i) Estimated Cost ii) Earnest Money iii) Processing Fee iv) Tender Form Cost	Time Limit (in months)
13	Construction of 04 Nos Check Posts with 04 Nos Toilets alongwith Kotmoka at Central Jail Kapurthala.	i) Rs.14.35 lacs ii) Rs.0.29 lacs iii) Rs.1435/- iv) Rs.1770/-	03
14	Renovation / Upgradation of Toilet Block in Various Barracks at Central Jail Hoshiarpur.	i) Rs.25.64 lacs ii) Rs.0.51 lacs iii) Rs.2564/- iv) Rs.1770/-	04
15	Construction of New Kotmoka Wall at Central Jail Hoshiarpur.	i) Rs.53.50 lacs ii) Rs1.07lacs iii) Rs.5350/- iv) Rs.1770/-	05

-	Period of Sale of Bid Document	Upto 25.08.2026 Time 10:00 Hrs.
-	Last Date of Bid Submission	25.08.2026 Time 11:00 Hrs.
-	Date & Time of Opening of Technical Bid	26.08.2026 Time 11:00 Hrs.

The other terms & conditions remains the same. For further information, please log on to **www.eproc.punjab.gov.in**

CHIEF ENGINEER
FOR MANAGING DIRECTOR